




**DETAILS OF CIVILIAN/ESM CONTRACTS CONCLUDED DURING THE MONTH OF MARCH- 2024**

Tender No.	Item / Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of Bid Submission	Nos of Bids received	Name of Bidders Participating Bidders	Whether contract awarded to lowest tender/ evaluated L-1	Contract No. & Date	Name of Contractor	Value of Contract in Rs.	Schedule date of completion of supplies
<b>COAL TRANSPORTATION ( CIVILIAN)</b>												
41/2023-24	Letter of acceptance for the work of "PART(A):Job No.(1): Transportation of coal from coal stock of Chhinda OCM by hired tippers to B.G. Siding via Chhinda OCM weighbridge (for Weighment) and weighbridge at B.G.Siding (for re-weighment) loaded by hired pay loader including mechanical unloading at feeding point of Bharat West Falia crusher plant of B.G.Siding.PART(B):Job No.(2): Loading of ROM coal by Hired Payloader into Road sale trucks at Coal stock yard of Chhinda OCM."	OPEN TENDER	23.10.2023	Two Bid	09.11.2023	6	1. AAVED SHEIKH 2. AVANEESH LOGISTICS PRIVATE LIMITED 3. IMPERIAL TRUCKING 4. KNS VINAYAK MINING AND INFRA PRIVATE LIMITED 5. KRISHNA INFRASTRUCTURE 6. SALUJA TRANSPORT COMPANY	L-1	WCL/GM(CMC)/ E-114681/LOA/41/2023-24/60 Date: 06.03.2024	M/s. Aaved Sheikh	12,46,14,444.84	1370 days
<b>COAL TRANSPORTATION ( ESM )</b>												
ESM	Job No.(1): Transportation of Crushed coal from Discharge end of Semi Mobile crusher of MKD-III OCM to wharf wall/ platform No. 1 of Umrer railway siding by hired tippers, loaded by hired pay loaders via weigh bridge installed near coal stock yard of MKD-III OCM (for weighment) via newly constructed Railway under bridge and unloading via weighbridge near wharf of Umrer Railway siding (for re-weighment)and unloading of crushed coal all along the length of Wharf wall/ platform No-1 of Umrer Railway siding. Job No.(2): Transportation of ROM Coal from coal stock yard of MKD-III OCM to semi mobile crusher installed at coal stock yard of MKD-III OCM by hired tippers, loaded by hired pay loaders via portable weighbridge (for weighment) installed near semi mobile crusher and unloading over hopper of Semi Mobile Crusher at MKD-III OCM.								WCL/GM(CMC)/LOA/E x-Servicemen/2023-24/62 Date: 29.03.2024	M/s. Ropas Logistics Pvt. Ltd.	324320713.5	365 days

  
Prepared By  
Clerk (Grade-III), CMC WCL

  
General Manager ( Min)  
CMC , WCL

  
General Manager (CMC)/HOD  
WCL, HQ. NGP.